


NAS10-99001 Mod No. 288

ARTICLE B-3   CONTRACT VALUE

The contract value is summarized below:

Contract Period Estimated Cost Available Award Fee* Contract Value

Phase-In Period
(Sept 1998) $1,113,486 $1,113,486

Basic Period Thru 282
10/01/98-09/30/00 $396,471,193 $23,312,101 $419,783,294
Neg. Cost Overrun MOD 135 $9,200,000 $0 $9,200,000
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. $0
Total FY99-FY00 $405,671,193 $23,312,101 $428,983,294

$0
(10/01/00-09/30/01) $215,632,877 $13,048,103 $228,680,980
Neg. Cost Overrun MOD 135 $18,804,377 $0 $18,804,377
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. $0
Total FY01 $234,437,254 $13,048,103 $247,485,357

(10/01/01-09/30/02) $232,322,419 $14,064,896 $246,387,315
Neg. Cost Overrun MOD 135 $19,865,904 $0 $19,865,904
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. $0
Total FY02 $252,188,323 $14,064,896 $266,253,219

(10/01/02-09/30/03) $243,998,145 $15,172,674 $259,170,819
Neg. Cost Overrun MOD 135 $22,426,471 $0 $22,426,471
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. -                                   
Total FY03 $266,424,616 $15,172,674 $281,597,290
TOTAL BASIC PERIOD $1,159,834,872 $65,597,774 $1,225,432,646

 

Option 1A
(10/01/03-09/30/04) $242,035,839 $15,292,435 $257,328,274
Neg. Cost Overrun MOD 135 $22,135,767 $0 $22,135,767
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. $0
Total FY04 $264,171,606 $15,292,435 $279,464,041

Option 3BA
(10/01/03-09/30/04) $2,322,030 $185,762 $2,507,792

Option 5BA
(10/01/03-09/30/04) $321,092 $25,687 $346,779
TOTAL OPTION 1A PERIOD $266,814,728 $15,503,884 $282,318,612

 

Basic Period Sep 98-30 Sep 03

 
Option Period 1 Oct 03 - 30 Sept 04
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NAS10-99001 Mod No. 288

Contract Period Estimated Cost Available Award Fee* Contract Value

Options Thru Mod 288
OPTION 1B
(10/01/04-09/30/05) $292,072,418 $19,102,481 $311,174,899
Neg. Cost Overrun MOD 135 $25,895,945 $0 $25,895,945
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. 288 $8,357 $669 $9,026
Total FY05 $317,976,720 $19,103,150 $337,079,870

(10/01/05-09/30/06) $259,198,322 $17,114,604 $276,312,926
Neg. Cost Overrun MOD 135 $29,101,654 $0 $29,101,654
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. 288 $34,160 $2,733 $36,893
Total FY06 $288,334,136 $17,117,337 $305,451,473

Option 3BB
10/01/04-09/30/05 $2,391,149 $191,292 $2,582,441
10/01/05-09/30/06 $2,477,883 $198,231 $2,676,114
Total Option 3BB $4,869,032 $389,523 $5,258,555

Option 5BB
10/01/04-09/30/05 $331,342 $26,507 $357,849
10/01/05-09/30/06 $331,781 $26,542 $358,323
Total Option 5BB $663,123 $53,049 $716,172
TOTAL OPTION 1B Period $611,843,011 $36,663,059 $648,506,070

 
TOTAL CONTRACT  
VALUE SEP98-SEP06 $2,038,492,611 $117,764,717 $2,156,257,328

    
*Earned fees for past periods plus the available fees for future periods.
Exercised options are moved above the Total Contract Value Line.

Contract Period Estimated Cost Available Award Fee* Contract Value

OPTION 1C
(10/01/06-9/30/07) $264,009,047 $17,419,179 $281,428,226
Neg. Cost Overrun MOD 135 $31,867,270 $0 $31,867,270
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. 288 $66,744 $5,339 $72,083
Total FY07 $295,943,061 $17,424,518 $313,367,579

(10/01/07-9/30/08) $270,894,362 $17,864,501 $288,758,863
Neg. Cost Overrun MOD 135 $33,448,837 $0 $33,448,837
Cost Overrun $0 $0 $0
Mod No. Cost Overrun $0
Mod No. 288 $97,360 $7,789 $105,149
Total FY08 $304,440,559 $17,872,290 $322,312,849

Option Periods 1 Oct 06 - 30 Sep 08

Option Period 1 Oct 04 - 30 Sept 06
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NAS10-99001 Mod No. 288

Option Periods 1 Oct 06 - 30 Sep 08 Cont.
Option 3BC  
10/01/06-09/30/07 $2,539,810 $203,185 $2,742,995
10/01/07-09/30/08 $2,621,598 $209,728 $2,831,326
Total Option 3BC $5,161,408 $412,913 $5,574,321

Option 4BB 
10/01/04-09/30/05 $0 $0 $0
10/01/05-09/30/06 $0 $0 $0
Total Option 4BB $0 $0 $0

Option 4BC
10/01/06-09/30/07 $775,654 $62,053 $837,707
10/01/07-09/30/08 $775,654 $62,052 $837,706
Total Option 4BC $1,551,308 $124,105 $1,675,413

Option 5BC
10/01/06-09/30/07 $332,204 $26,576 $358,780
10/01/07-09/30/08 $341,511 $27,321 $368,832
Total Option 5BC $673,715 $53,897 $727,612
TOTAL OPTION 1C Period $607,770,051 $35,887,723 $643,657,774

TOTAL CONTRACT
VALUE INC. OPTIONS $2,646,262,662 $153,652,440 $2,799,915,102

 
*Earned fees for past periods plus the available fees for future periods
Exercised options are moved above the Total Contract Value Line.
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NAS10-99001 Mod 288

Available 
Award Fee 

Through Mod 
283

Total Award 
Fee For 
Mod 288

Adjusted 
Available 

Award Fee 

Earned 
Award Fee 
Mod 283

Earned 
Award Fee 
Mod 288

Earned 
Award Fee   

Award Fee 
Score and 

Mod

10/01/98 03/31/99 $7,740,703 $7,740,703 $6,191,089   $6,191,089 80% Mod 15
04/01/99 09/30/99 $6,092,693 $6,092,693 $4,899,611  $4,899,611 80% Mod 36
10/01/99 03/31/00 $7,836,449 $7,836,449 $6,736,364  $6,736,364 86% Mod 57
04/01/00 09/30/00 $6,456,518  $6,456,518 $5,485,038  $5,485,038 85% Mod 75
10/01/00 03/31/01 $7,589,135 $7,589,135 $6,755,433  $6,755,433 89% Mod 99
04/01/01 09/30/01 $6,976,163  $6,976,163 $6,292,670  $6,292,670 91%Mod118
10/01/01 03/31/02  $5,875,084  $5,875,084 $5,344,560  $5,344,560 91%Mod127
04/01/02 09/30/02 $9,804,416  $9,804,416 $8,720,336  $8,720,336 92%Mod147
10/01/02 03/31/03 $8,053,345  $8,053,345 $7,539,712  $7,539,712 94%Mod167
04/01/03 09/30/03 $8,060,951  $8,060,951 $7,632,960  $7,632,960 95%Mod194
10/01/03 03/31/04 $7,893,918  $7,893,918 $7,558,198  $7,558,198 96%Mod220
04/01/04 09/30/04 $8,207,005  $8,207,005 $7,945,686  $7,945,686 97%Mod248
10/01/05 03/31/05 $9,989,361 $9,989,361 $9,290,106 $9,290,106 93%Mod 283
04/01/05 09/30/05 $10,030,175 $669 $10,030,844
10/01/05 03/31/06 $8,693,514 $669 $8,694,183  
04/01/06 09/30/06 $8,645,863 $2,064 $8,647,927  

 
BASIC SUBTOTAL $127,945,293 $3,402 $127,948,695  $117,764,717 Earned & Available

 
 

10/01/06 03/31/07 $8,701,973 $2,064 $8,704,037
04/01/07 09/30/07 $8,718,207 $3,275 $8,721,482  
10/01/07 03/31/08 $8,922,780 $3,275 $8,926,055
04/01/08 09/30/08 $8,940,720 $4,514 $8,945,234

OPTION SUBTOTAL $35,283,680 $13,128 $35,296,808
GRAND TOTAL $163,228,973 $16,530 $163,245,503  

 
   

  
 

BASIC PERIOD OF 
PERFORMANCE

OPTION PERIOD

ARTICLE B-4     AWARD FEE  

The amount of award fee earned, if any, shall be determined in accordance with Section J, 
Attachment J-8, Award Fee Evaluation Plan, and other provisions of this contract as 
applicable.  The following specifies by award fee period the amount of available award fee, the 
amount of earned award fee, and the award fee score.  



NAS10-99001 Mod No. 288

CONTRACT FUNDING 

Pursuant to FAR Clause 52.232.22, Limitation of Funds, funds presently allotted to this contract and 
the period through which they are estimated to be adequate are specified in the table below:

The below table is created with the beginning values based on modification 253

Total 
  Funded  Funded  Funded ADEQUATE

As of MOD Contract Value Cost Fee Cost/Fee THROUGH
Subtotal as 
of Mod 253 $2,135,150,835 $1,530,567,345 $123,462,851 $1,654,030,196 3/16/2005

258 $48,582,926 $3,886,634 $52,469,560 5/20/2005
259 $19,474,213
263 $44,713,894 $3,577,111.00 $48,291,005.00 6/23/2005
265 $252,217
267 -$207,322
268 $18,053,960.00 $1,444,317.00 $19,498,277.00 7/14/2005
271 $115,825
273 $121,292
274 -$14,865,905
276 $22,291,276.00 $1,783,302.00 $24,074,578.00 8/7/2005
277 $7,757,488.00 $620,599.00 $8,378,087.00 8/14/2005
278 $315,667
279 $340,932
280 $820,229
281 $14,677,954
282 $714,727
283 -$699,255
285 $9,101,692 $728,135 $9,829,827.00
288 $45,919

TOTAL $2,156,257,328 $1,681,068,581 $135,502,949 $1,816,571,530

ARTICLE G-2



3.2.2 Vehicle/Railroad Operations and Maintenance 

The contractor shall provide vehicle operations and maintenance services as required to 
support KSC, CCAFS, and PAFB as listed in Technical Exhibit 7.0-005. Vehicle 
operations and maintenance services at both CCAFS and PAFB shall be provided by a 
vehicle operations and maintenance branch at each location. The vehicle operations 
branches shall have dispatch services that provide bus, tractor/trailer, base taxi, wrecker 
service (PAFB only), and crew van support, MHE services, and a U-Drive-It vehicle fleet. 
The general purpose vehicle fleet can be GSA leased and maintained. Alternative Fuel 
Vehicle acquisitions shall follow schedule matrix in Technical Exhibit J5 3.2.2-01. The 
vehicle operations branch at KSC shall consist primarily of scheduled and unscheduled 
bus services. Vehicle maintenance shall be performed primarily in Hangar U, Building 
1744, CCAFS, Buildings 313, 511, 676 PAFB, Building M6-486, KSC Industrial Area, 
and K6-1844, Locomotive Maintenance Facility. 
 



CCSMO              Technical Exhibit # J5-3.2.2-01             March 7, 2005 (REV 1) 
 
 
 

 
Alternative Fuel Vehicles Procurement Schedule 

 
 

3.2.2 Vehicle/Railroad Operations and Maintenance 
 
AREA FY05 FY06 FY07 FY08 
          
Overhead 0 1 0 0 
Engineering 2 2 2 2 
Work Control 0 1 1 1 
Safety 0 1 1 1 
QA 0 1 1 1 
Facilities 34 30 21 21 
Fire/Security 35 34 34 34 
Logistics 8 8 8 8 
Propellants/Labs 10 8 4 4 
IT 3 3 3 3 
Environmental 6 3 3 3 
Vehicle Total 98 92 78 78 
 
 

1. This notional list is to provide acquisition guidance to contractor 
2. Quantities in chart may vary due to GSA budget constraints and NASA’s priority 

standing against other GSA customers. Contractor shall procure maximum granted by 
GSA appropriations.  

3. Contractor is only obligated to provide the number of vehicles that GSA will provide 
under their priority guidelines. 



NPR 6200.1B, NASA Transportation and General Traffic Management 
(7/15/2003-7/15/2008) 

 

3.1.23 Motor Vehicle Compliance to Executive Order 13149 and Energy Policy 
Act of 1992.  

3.1.23.1 Executive Order (E.O. 13149) on Greening the Government Through the 
Federal Fleet and Transportation Efficiency requires that the Federal 
Government exercise leadership in the reduction of petroleum consumption 
through improvements in fleet fuel efficiency and the use of Alternative Fuel 
Vehicles (AFV) and alternative fuels.  

3.1.23.2 Chapter 134 of 42 U.S.C. 13211 titled Energy Policy (EPAct) provides 
definition that the term "fleet" "means a group of 20 or more light duty motor 
vehicles, used primarily in a metropolitan statistical area or consolidated 
metropolitan statistical area, as established by the Bureau of the Census, with a 
1980 population of more than 250,000, that are centrally fueled or capable of 
being centrally fueled and are owned, operated, leased, or otherwise controlled 
by a governmental entity." The key requirement of the E.O. is that "each agency 
operating 20 or more motor vehicles within the United States shall reduce its 
entire vehicle fleet's annual petroleum consumption by at least 20 percent by the 
end of FY 2005, compared to FY 1999 petroleum consumption levels." 

3.1.23.3 For purposes of this section, Government-owned is inclusive of 
Government-leased Interagency Fleet Management System (IFMS) vehicles. 
Part 5 Section 505 of E.O. 13149 cites "Agencies must ensure that all 
Government-owned, contractor-operated vehicles comply with all applicable 
goals and other requirements of this order and that these goals and requirements 
are incorporated into each contractor's management contract."  

3.1.23.4 Each Center Transportation Officer (TO) or Transportation Manager 
(TM) will ensure contractors who operate Government-owned vehicles meet the 
requirements provided in the National Aeronautics and Space Administration 
(NASA), compliance strategy dated December 2002. This strategy describes the 
steps NASA will take in fulfilling the requirements of the EPAct and E.O. 13149.  

3.1.23.5 Center TO's or designated TM's shall review and validate all contractor 
vehicle requirements as they relate to Government-owned vehicles prior to 
contract award. These vehicle requirements shall be agreed upon with the 
procurement request originator or project manager, and provided to the 
contracting officer as part of the specification or statement of work for 
incorporation into the solicitation and resulting contract. Annually, TO's or TM's in 
conjunction with the contractor will hold a vehicle review to validate type and 



quantity of all Government-owned, contractor-operated vehicles to ensure proper 
allocation and utilization of vehicles based on program requirements.  

3.1.23.6 Center Procurement Offices, in consultation with the TO/TM and the 
Request Originator, are responsible for the following: (1) Providing guidance and 
facilitating acquisition planning with respect to motor vehicle management 
requirements; (2) ensuring that solicitations and contracts contain the appropriate 
provisions and FAR clauses to implement energy efficient motor vehicle 
requirements (FAR Part 11, NFS Parts 1823 and 1851). 

3.1.23.7 Procurement request originators are responsible for the following: (1) 
consulting early on in the procurement process with the appropriate parties (e.g., 
TO/TM's, contract specialists) to facilitate procurement planning; (2) utilizing 
statements of work or specifications which include motor vehicle requirements in 
accordance with this NPR, including explicit numbers and types of vehicles, and 
GSA sourcing requirements if any; and (3) coordinating with the TO/TM for his or 
her approval. 

3.1.23.8 Should the contractor require additional Government-owned vehicles, 
the contractor shall coordinate new vehicle acquisition through the Center TO or 
designated TM and Contracting Officer (CO) for advance approval. Unless the 
contractor receives written approval from the Center TO or designated TM and 
the CO, the contractor shall not negotiate directly with GSA to acquire or dispose 
of any Government-owned vehicle. 

3.1.23.9 Contractors who operate Government-owned vehicles shall be required 
to assemble and report Federal Automotive Statistical Tool (FAST) data annually, 
not later than October 15 of each calendar year. The contractor shall be 
responsible for the entry of data directly into FAST. The Center TO or designated 
TM may elect to enter contractor FAST data in lieu of the contractor for inclusion 
into their Center's annual report. The Center TO or designated TM shall provide 
the contractor with the data elements for FAST and provide guidance or 
interpretation of FAST as required. 
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NAS10-99001                  SECTION J, ATTACHMENT J-5 (Mod 239)  
 

TECHNICAL EXHIBIT LISTING 
 

WBS Document Number Rev. 
Date 

Document Name Mod 
Number 

 

2 

1.1.1.3 J-BOSC Tech Exhibit 5.1-501 10/97 Customer Support Function 205 
2.1.1.1 J-BOSC Tech Exhibit 2.1.1.1-001 12/00 NASA Real Property 205 
2.1.1.1 J-BOSC Tech Exhibit 2.1.1.1-002 12/00 AF Real Property 205 

2.1.2.3.1 J-BOSC Tech Exhibit 2.1.2-001    12/03 Vessel/Systems 205
2.1.2.3.4 J-BOSC Tech Exhibit 2.1.2-002 12/03 Renewal Packages for DOT Exceptions 205 
2.1.3.2 J-BOSC Tech Exhibit 2.1.3-001 04/03 KSC C of F Project Baseline, WBS 2.1.3 205 
2.1.4.3 J-BOSC Tech Exhibit 2.1.4-01 08/02 Energy Management Office Periodic Report Requirements 205 
2.2.1.3 J-BOSC Tech Exhibit 2.2.1.3-001 05/04 Type III Work Orders 217 
2.2.1.7 J-BOSC Tech Exhibit 2.2.1.7-01 12/03 KSC Ditch Cleaning 205 
2.2.1.8 J-BOSC Tech Exhibit 2.2.1.8 12/03 Pad A&B Slide Wire Area Support Standards 205 

2.2.1.19 J-BOSC Tech Exhibit 5.5-801 02/97 Clean Room Services 205 
2.2.1.19 J-BOSC Tech Exhibit 5.5-802 09/96 Clean Room Description -  NASA 205 

2.2.2 J-BOSC Tech Exhibit 5.5-812 06/97 CCAFS Refuse Collection Services 205 
2.2.2 J-BOSC Tech Exhibit 5.5-814 07/97 CCAFS Refuse Collection Sites and Schedules 205 
2.2.2 J-BOSC Tech Exhibit 5.5-815 10/97 Florida Annex Refuse Sites and Schedules 205 
2.2.2 J-BOSC Tech Exhibit 5.5-816 10/97 Florida Annex Refuse Collection Services 205 

2.2.2.1 J-BOSC Tech Exhibit 5.5-826 10/97 CCAFS Grounds Areas Map and Requirements 205 
2.2.2.1 J-BOSC Tech Exhibit 7.0-016 10/97 KSC Grounds Maintenance 232 
2.2.2.1 J-BOSC Tech Exhibit 5.5-819 10/97 Florida Annexes Grounds Area and Requirements 205 
2.2.2.1 J-BOSC Tech Exhibit 5.5-827 12/03 CCAFS Specific Grounds Maintenance Requirements 205 
2.2.2.1 J-BOSC Tech Exhibit 2.2.2.1-01 12/03 Road Maintenance Areas of Responsibility for KSC and 

CCAFS 
205 

2.2.2.2 J-BOSC Tech Exhibit 2.2.2.2-01 12/03 Air Force Pest Management Plan 205 
2.2.4 J-BOSC Tech Exhibit 2.2.4   12/03 Custodial Services 205
2.3 J-BOSC Tech Exhibit 2.3-01 06/04 Completed-One-Time Special Projects for Customers 232 
2.3 J-BOSC Tech Exhibit 7.0-127 05/02 CCAFS Water Backflow Prevention Devices 205 

3.1.1.15 J-BOSC Tech Exhibit 3.1.1.15-01 09/03 Technical Rescue for Heritage Program 232 
3.1.2  J-BOSC Tech Exhibit 3.1.2-01  7/03 KSC Realignment of Security Posture for FY04-08 239 
3.1.2  J-BOSC Tech Exhibit 3.1.2-02  7/03 45SW/ CCAFS Realignment of Security Posture FY04-FY08 239 
3.1.2  J-BOSC Tech Exhibit 3.1.2-03  7/03 Baseline Realignment Security Posture Table FY04-08 239 
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TECHNICAL EXHIBIT LISTING 
 

WBS Document Number Rev. 
Date 

Document Name Mod 
Number 

 

3 

 
3.1.2.9 J-BOSC Tech Exhibit 7.0-007 11/03 NASA Computer Systems, Application and Database    

(TRAC Application) 
205 

3.2.1 J-BOSC Tech Exhibit 7.0-001 08/04 NASA Supply Customer Support Matrix 232 
3.2.1.2 J-BOSC Tech Exhibit 7.0-007 11/03 NASA Computer Systems, Application and Database 

(KSC Records Management System (IM03) 
205 

3.2.2 J-BOSC Tech Exhibit 7.0-005 10/97 NASA Transportation Customer Support Matrix 205 
3.2.2-01 J-BOSC Tech Exhibit 3.2.2-01  XXX NASA Vehicle/Railroad Operations and Maintenance XXX 

3.2.3.2 J-BOSC Tech Exhibit 7.0-113 10/03 Precision Measurement Equipment Laboratory (PMEL) 232 
3.2.4 J-BOSC Tech Exhibit 7.0-021 10/97 Types of Propellants 205 
3.3 J-BOSC Tech Exhibit 7.0-007 11/03 NASA Computer Systems, Application and Database 205 

3.3.1.1 J-BOSC Tech Exhibit 2.1.1-01 12/99 NASA/KSC Informational Technology/Geographical 
Information System/Application Development 

205 

3.4.1.4 J-BOSC Tech Exhibit 3-3.4.1.4-01 9/03 Support to All ELV Missions and the NASA Portal Web Site 208 
3.4.4 J-BOSC Tech Exhibit 7.0-074 08/02 KSC Area Access Familiarization Video Training Provided to 

USAF 
205 

3.4.4 J-BOSC Tech Exhibit 7.0-075 08/02 KSC Monthly Workload Indicator – Technical Training 
Courses 

205 

3.4.4 J-BOSC Tech Exhibit 7.0-076 08/02 Training Workload Indicators for CCAFS/PAFB 205 
3.5 J-BOSC Tech Exhibit 5.5-362   10/97 Storm Water Permit 205

3.5.1 J-BOSC Tech Exhibit 7.0-036 09/97 Memorandums of Understanding 205 
3.5.2 J-BOSC Tech Exhibit 7.0-039 02/03 NRC Materials License for KSC and CCAFS 205 

     
     
     
     
     
     

 
 


